



BIDS AND AWARDS COMMITTEE

BID BULLETIN No. 1

- a. Supply and Delivery of 7,100 bags of Hybrid Seeds for the Implementation of PSS & ESET under 2019 Rice Program
- b. Supply and Delivery of One Thousand Three Hundred Thirty Three (1,333) bags of Muriate of Potash (MOP) under 2019 Rice Program
- c. Supply and Delivery of Two Thousand (2,000) pcs. Laminated Sacks (2.4m x 10m) and Five Hundred (500) units Knapsack Sprayer under 2018 Rice Program
- d. 2nd ITB for the Supply and Delivery of Various Office Equipment under 2018 Rice Program
- e. Labor and Materials for the Construction of Barayong Diversion Dam at Barayong, Ligao City under 2018 Rice Program

October 31, 2018

Pursuant to the pre-bidding conference held today, the committee agreed on the following:

a. Supply and Delivery of 7,100 bags of Hybrid Seeds for the Implementation of PSS & ESET under 2019 Rice Program

Particulars	Original Specifications	Revisions/Additional Specifications
7,100 bags of Hybrid Seeds	<ul style="list-style-type: none"> ➤ 15 kgs/pack ➤ Preferred Private Hybrid Rice Varieties: <ul style="list-style-type: none"> *NSIC Rc314H *NSIC Rc176H *NSIC Rc454H *NSIC Rc492H *NSIC Rc322H *NSIC Rc376H 	<ul style="list-style-type: none"> ➤ 15 kgs/bag ➤ Preferred Hybrid Rice Varieties: <ul style="list-style-type: none"> * NSIC Rc314H -2,980 bags ABC: 14,900,000.00 Cost of Bid Docs: 14,500.00 * NSIC Rc492H -1,965 bags ABC: 9,825,000.00 Cost of Bid Docs: 9,500.00 * NSIC Rc376H -424 bags ABC: 2,120,000.00 Cost of Bid Docs: 2,000.00 * NSIC Rc234H -424 bags ABC: 2,120,000.00 Cost of Bid Docs: 2,000.00 * NSIC Rc350H -1,307 bags ABC: 6,535,000.00 Cost of Bid Docs: 6,500.00

- * Delivered at DA RFO 5, San Agustin, Pili, Camarines Sur
- * Germination test should be 85% and above
- * Partial bid is allowed

b. Supply and Delivery of One Thousand Three Hundred Thirty Three (1,333) bags of Muriate of Potash (MOP) under 2018 Rice Program

Particulars	Clarifications/Additional Requirements
1,333 bags of Muriate of Potash (MOP)	<p>Additional Technical Requirements during the post qualification evaluation of the lowest calculated bidder</p> <ul style="list-style-type: none"> * FPA Product Registration Certificate * FPA Warehouse Registration * Certification as to dealership or distributorship

c. Supply and Delivery of Two Thousand (2,000) pcs. Laminated Sacks (2.4m x 10m) and Five Hundred (500) units Knapsack Sprayer under 2018 Rice Program

Particulars	Original Specifications	Revisions/Additional Specifications
2,000 pcs. Laminated Sacks	<ul style="list-style-type: none"> ➤ Dimensions: length -10 meters (net) width -2.4 meters (standard width of laminated sack) 	<ul style="list-style-type: none"> ➤ Size: 7.5m x 2.4m
500 units Knapsack Sprayer	<ul style="list-style-type: none"> ➤ With AMTEC test result 	<ul style="list-style-type: none"> ➤ AMTEC Test Result and PAES is no longer required

* Partial bid is allowed

d. 2nd ITB for the Supply and Delivery of Various Office Equipment under 2018 Rice Program

* Partial bid is not allowed

e. Labor and Materials for the Construction of Barayong Diversion Dam at Barayong, Ligao City under 2018 Rice Program

Particulars	Original Specifications	Revisions/Additional Specifications
Construction of Barayong Diversion Dam at Barayong, Ligao City	<ul style="list-style-type: none"> ➤ With Single Largest Completed Contract in which Similar contract shall be Diversion Dam 	<ul style="list-style-type: none"> ➤ With Single Largest Completed Contract in which Similar contract shall be SWIP or Diversion Dam

The Secretariat is hereby directed to inform all prospective bidders for the concerned project and post a copy of the same in the designated Bid Bulletin Board and in the agency website.

ROSARIO C. SALES
Chief, Administrative and Finance Division
Chairman, Bids and Awards Committee