



BIDS AND AWARDS COMMITTEE

BID BULLETIN No. 1

- a. Labor and Materials for the Construction of Lot 1-Four (4) units Seed Storage Building (360 sq.m), Lot 2 -Three (3) units Seed Storage Building (360 sq.m) and Lot 3-Ten (10) units Ricemill Building (63 sq.m) under Rice Program
- b. Supply and Delivery of Item I -Twenty Five (25) units Mechanical Rice Transplanter and Item II -One Hundred (100) units Hand Tractor under Rice Program
- c. Supply, Delivery, Installation and Testing of Eighteen (18) units Recirculating Mechanical Dryer under Rice Program
- d. Supply and Delivery of 100 units Pump and Engine Set (STW) and 100 units Pump Irrigation System from Open Source under Rice Program
- e. Supply and Delivery of Item I -70 units Palay Thresher with Blower, Item II-30 units Palay Thresher with Fan Blower and Winnower and Item III-10 units Single Pass Ricemill under Rice Program

January 23, 2019

Pursuant to the pre-bidding conference held today, the committee agreed on the following:

- a. **Labor and Materials for the Construction of Lot 1-Four (4) units Seed Storage Building (360 sq.m), Lot 2-Three (3) units Seed Storage Building (360 sq.m) and Lot 3 -Ten (10) units Ricemill Building (63 sq.m) under Rice Program**

Particulars	Original Specifications	Clarifications/Additional Specifications
Seed Storage Building and Ricemill Building	<p>Lot 1 -Seven (7) units Seed Storage Building (360 sq.m)</p> <p>Completion of Work: 210 calendar days Total ABC: Php35,000,000.00 Price of Bid Docs: Php25,000.00</p> <p>Lot 2 -Ten (10) units Ricemill Building (63 sq.m)</p>	<p>Lot 1 -Four (4) units Seed Storage Building (360 sq.m)</p> <p>Completion of Work: 150 calendar days Total ABC: Php 20,000,000.00 Price of Bid Docs: Php20,000.00</p> <p>Location: CHUDS, Catanduanes SDPTC, Sorsogon AES, Albay ABS, Albay</p> <p>Lot 2 - Three (3) units Seed Storage Building (360 sq.m)</p> <p>Completion of Work: 150 calendar days Total ABC: Php 15,000,000.00 Price of Bid Docs: 15,000.00</p> <p>Location: CNLRRS, Camarines Norte CBES, Camarines Sur Libmanan, Camarines Sur</p> <p>Lot 3 -Ten (10) units Ricemill Building (63 sq.m)</p>

		Location of the Project: 1. 1 unit –Cararayan, Tiwi, Albay 2. 1 unit –Batang, Ligao, Albay 3. 1 unit –Sampaloc, Gainza, Camarines Sur 4. 1 unit –Ocampo, Camarines Sur 5. 1 unit –Cabariwan, Ocampo, Camarines Sur 6. 1 unit –Rangas, San Jose, Camarines Sur 7. 1 unit –Lupi, Tinambac, Camarines Sur 8. 1 unit –San Buenaventura, Buhi, Camarines Sur 9. 1 unit –Buhi, Camarines Sur 10. 1 unit –Magsalangi, Milagros, Masbate
--	--	--

b. Supply and Delivery of Item I –Twenty Five (25) units Mechanical Rice Transplanter and Item II –One Hundred (100) units Hand Tractor under Rice Program

Particulars	Original Specifications	Clarifications/Additional Specifications
Mechanical Rice Transplanter	25 units Mechanical Rice Transplanter	* Cancelled- for revision of Technical Specifications

c. Supply, Delivery, Installation and Testing of Eighteen (18) units Recirculating Mechanical Dryer under Rice Program

Particulars	Original Specifications	Clarifications/Additional Specifications
Recirculating Mechanical Dryer	* Delivery Period: 90 calendar days	* Delivery Period: 150 calendar days * With electrical installation for Local Electric Coop Connection * With dust collector installed * Location of the Project: 1. 1 unit - Balangibang, Polangui, Albay 2. 1 unit - Handong, Libmanan, Camarines Sur 3. 1 unit - Penit, Ocampo, Camarines Sur 4. 1 unit - Sto. Domingo, Calabanga, Camarines Sur 5. 1 unit - San Isidro, Magarao, Camarines Sur 6. 1 unit - Terogo, Caramoan, Camarines Sur 7. 1 unit - Himanag, Lagonoy, Camarines Sur 8. 1 unit - San Antonio, Buhi, Camarines Sur 9. 1 unit - Bula, Camarines Sur 10. 1 unit - San Jose, Iriga,

		Camarines Sur 11. 1 unit - Sta. Cruz, Nabua, Camarines Sur 12. 1 unit - Milagros, Camarines Sur 13. 1 unit - Capuy, West District, Sorsogon City 14. 2 units – NFA, Camarines Norte 15. 1 unit – NFA Catanduanes 16. 2 units – NFA Albay
--	--	--

d. Supply and Delivery of 100 units Pump and Engine Set (STW) and 100 units Pump Irrigation System from Open Source under Rice Program

Particulars	Original Specifications	Clarifications/Additional Specifications
Pump & Engine Set (STW) and Pump Irrigation System from Open Source (PISOS)	* Delivery Period: 90 calendar days	* Delivery Period: 60 calendar days * Certificate of Stock Availability with Serial Numbers * 8.0 -9.0hp water cooled engine

e. Supply and Delivery of Item I -70 units Palay Thresher with Blower, Item II-30 units Palay Thresher with Fan Blower and Winnower and Item III-10 units Single Pass Ricemill under Rice Program

Particulars	Original Specifications	Clarifications/Additional Specifications
30 units Palay Thresher with Fan Blower	* Delivery Period: 90 calendar days	* Delivery Period: 60 calendar days

Bidding Conference will be held on February 4, 2019 at 1:30PM. Submission will be until 1:00PM at BAC Secretariat's Office, DA RFO-V, San Agustin, Pili, Camarines Sur.

The Secretariat is hereby directed to inform all prospective bidders for the concerned project and post a copy of the same in the designated Bid Bulletin Board and in the agency website.

ROSARIO C. SALES
 Chief, Administrative and Finance Division
 Chairman, Bids and Awards Committee