



Republic of the Philippines  
DEPARTMENT OF AGRICULTURE  
Regional Field Office No.5  
San Agustin, Pili, Camarines Sur, 4418  
<http://bicol.da.gov.ph>

## BIDS AND AWARDS COMMITTEE

### NOTICE OF PARTIAL CANCELLATION

(SUPPLY AND DELIVERY OF VARIOUS **ORGANIC AND INORGANIC FERTILIZERS**- Lot 1- Inorganic Fertilizers (Albay), Lot 2- Inorganic Fertilizers (Cam. Norte), Lot 3- Inorganic Fertilizers (Cam. Sur) Lot 4- Inorganic Fertilizers (Masbate) and Lot 5- Organic Fertilizers (Albay, Cam.Norte, Cam. Sur & Masbate) **UNDER 2022 CORN PROGRAM**)

January 24, 2022

The BAC was in receipt of a letter from end-user Mr. Earl Vincent P. Vegas dated January 11, 2022 which was received by this office last January 19, 2022 requesting to cancel the said procurement for Lots 1 to 4 of the above named project. This is due to the amount per bag on the Purchase Request did not match in the current market price of Inorganic Fertilizer monitored by the Fertilizer and Pesticide Authority (FPA) in the region. However, lot 5- Organic Fertilizers which was included in the same Purchase Request was bid and scheduled for award amounting to Ps.458,000.00. Due the physical and economic conditions have significantly changed so as to render the project no longer economically, financially, or technically feasible, as determined by the end-user unit, and pursuant to RA 9184 and the Revised IRR, the above contract specifically lots 1-4 are declared **CANCELLED**.

The Secretariat is hereby directed to inform all prospective bidders for the concerned projects and post a copy of the same in PhilGeps, designated Bid Bulletin Board and in the agency website.

**LUZ R. MARCELINO**  
RTD for Operations  
Chairperson, Bids and Awards Committee

*A food-secure Philippines*

*with prosperous farmers and fisherfolk*

