



BIDS AND AWARDS COMMITTEE

BID BULLETIN No. 1

1. Labor and Materials for the Rehabilitation of Diversion Dam and SWIP in Camarines Norte and Camarines Sur under Typhoon Paeng Rehabilitation
2. Labor and Materials for the Rehab of Diversion Dam and SWIP in Bicol under Typhoon Paeng Rehabilitation
3. Labor and Materials for the Rehabilitation of SWIP in Masbate under Typhoon Paeng Rehabilitation

December 12, 2022

This Bid Bulletin is issued to clarify, modify or amend items in the Bidding Documents. Accordingly, this shall form an integral part of the said Documents.

1. *Labor and Materials for the Rehabilitation of Diversion Dam and SWIP in Camarines Norte and Camarines Sur under Typhoon Paeng Rehabilitation*

ORIGINAL	AMENDMENTS / CLARIFICATIONS
<u>Calendar Days to Complete:</u>	
1. Tigbinan DD1 – Brgy. Tigbinan, Labo, Camarines Norte	90 c.d
2. Tigbinan DD2 – Brgy. Tigbinan, Labo, Camarines Norte	90 c.d
3. Rehab of Colasi DD, Brgy. Colasi, Mercedes, Camarines Norte	124 c.d
4. Rehabilitation of Bagadion Community Irrigation Facility – Bagadion, Libmanan, Camarines Sur	120 c.d
<u>Calendar Days to Complete:</u>	
1. Tigbinan DD1 – Brgy. Tigbinan, Labo, Camarines Norte	90 c.d upon receipt of NTP
2. Tigbinan DD2 – Brgy. Tigbinan, Labo, Camarines Norte	
3. Rehab of Colasi DD, Brgy. Colasi, Mercedes, Camarines Norte	
4. Rehabilitation of Bagadion Community Irrigation Facility – Bagadion, Libmanan, Camarines Sur	



**Department of Agriculture
Regional Field Office No. 5
San Agustin, Pili, Camarines Sur**

2. Labor and Materials for the Rehab of Diversion Dam and SWIP in Bicol under Typhoon Paeng Rehabilitation


ORIGINAL		AMENDMENTS / CLARIFICATIONS	
<u>Calendar Days to Complete:</u>		<u>Calendar Days to Complete:</u>	
1. Bagumbayan DD, Bagong Bayan, Panganiban, Catanduanes	75 c.d	1. Bagumbayan DD, Bagong Bayan, Panganiban, Catanduanes	} 150 c.d upon receipt of NTP
2. Curvada DD, Brgy Bangad, Milagros, Masbate	150 c.d	2. Curvada DD, Brgy Bangad, Milagros, Masbate	
3. Bulhao SWIP, Brgy Bulhao, Labo, Cam Norte	120 c.d	3. Bulhao SWIP, Brgy Bulhao, Labo, Cam Norte	
4. Buenasuerte SWIP, Buenasuerte, Uson, Masbate	150 c.d	4. Buenasuerte SWIP, Buenasuerte, Uson, Masbate	

3. Labor and Materials for the Rehabilitation of SWIP in Masbate under Typhoon Paeng Rehabilitation

ORIGINAL		AMENDMENTS / CLARIFICATIONS	
<u>Calendar Days to Complete:</u>		<u>Calendar Days to Complete:</u>	
LOT 1 –Domorog SWIP, Domorog, Cataingan, Masbate	180 c.d	LOT 1 –Domorog SWIP, Domorog, Cataingan, Masbate	} 120 c.d upon receipt of NTP
LOT 2 –Pitogo SWIP, Pitogo, Cataingan, Masbate	180 c.d	LOT 2 –Pitogo SWIP, Pitogo, Cataingan, Masbate	

The Secretariat is hereby directed to inform all prospective bidders for the concerned projects and post a copy of the same in PhilGeps, designated Bid Bulletin Board and in the agency website.

For guidance and information of all concerned.


LORENZO L. ALVINA
 Chief, ILD
 BAC Chairperson