

BILL OF QUANTITIES AND COST PROPOSAL

Appropriation (Php)	₱ 70,000.00
Source of Funds	HVCDP 2023
Issued Obligated Authority	
Mode of Implementation	By Contract
Released	•
Calendar Days to Complete	60 CD
Starting Date	Upon Received of NTP
	Source of Funds Issued Obligated Authority Mode of Implementation Released Calendar Days to Complete

PROJECT DESCRIPTION/SCOPE OF WORK:

a) Replacement of damaged net with 70% Shade PP Woven Net.

b) Clearing, cleaning and grubbing of shed vicinity.

No. QUANTITY 1.00	Description Skilled Laborer Unskilled Laborer Foreman UNIT COST (Php)	No. 2 4 1 TOTAL AMOUNT
	Unskilled Laborer Foreman UNIT COST	4 1 TOTAL
	Foreman UNIT COST	1 TOTAL
	UNIT COST	
1.00		
1.00		
1.00		
90.00		
	1.00	1.00

Note: All taxes, contractor's profit and hauling cost are included in unit cost per item.

NAME AND SIGNATURE OF BIDDER

RAED-EPDSS-011 JRI

Effectivity Date: February 02, 2022