
RAED-EPDSS-011
Effectivity Date: February 02, 2022

NAME/LOCATION	OF	PROJECT: Appropriation	(Php)
Source	of	Funds
Issued	Obligated	Authority
Mode	of	Implementation
Released
Calendar	Days	to	Complete

Location:
Starting	Date

PROJECT	CATEGORY:

PROJECT	DESCRIPTION:

Description No. No. No. No.
Concrete	Bagger	Mixer,	1-	bagger
Bar	Cutter
Bar	Bender No. No.
Concrete	Vibrator Project	Engineer
Portable	Welding	Machine Materials	Engineer
Cut	off	Wheel Mechanical	Engineer

Construction	Foreman
Registered	Master	Electrician
Master	Plumber

SPL

SPL	1 set 1.00

SPL	2 set 2.00

SPL	3 set 1.00
SPL	4 set 1.00
SPL	5 set 1.00
SPL	6 lot 1.00
SPL	7 lot 1.00
SPL	8 lot 1.00

Part	II:	Other	General	Requirement

B.3 l.s. 1.00
B.5 each 1.00
B.7 month 4.00
B.9 l.s. 1.00

Part	A:	Earthwork
800(1) sq.m 1400.00
803(1)	a cu.m 92.00
804	(1)	b cu.m 47.00
804(4) cu.m 23.00

Part	B:	Plain	and	Reinforced	Concrete	
Work

900(1)	c2 cu.m 23.00

900(1) cu.m 22.00

902(1)a kg 7630.00
902(2) kg 193.00
903(2) sq.m 206.00

Part	C:	Finishings	and	Other	Civil	Work

1.	Termite	Control	Work
1000(1) liter 335.00

2.	Storm	Drainage	and	Sewerage	System

1001(9) l.s. 1.00

3.	Hardware,	Doors,	Windows	and	Frames

1010(2)b sq.m 1.89
4.	Roofing	works

1013(2)a ln.m 34.00

1013(2)b ln.m 67.00
1014(1)	a2 sq.m 352.00

5.	Finishing	and	Painting
1027(1) sq.m 167.00
1032(1)c sq.m 335.00

6.	Masonry	Works
1046(2)a2 sq.m 129.00

7.	Metal	Structures
1046(2)a2 kg 10417.00
1047(2)b kg 3172.00
1047(3)a pc 180.00
1047(3)c pc 72.00
1047(4) kg 304.00
1047(5) kg 1891.00

150mm	CHB	Non	Load	Bearing

Structural	Steel	(Roof	truss	&	Framing)
Structural	Steel	(purlins)
Metal	Structure	Accessories	(Anchor	bolts)
Metal	Structure	Accessories	(turnbuckle)
Metal	Structure	Accessories	(Cross	bracing)
Metal	Structure	Accessories	(Steel	Plates)

Reinforcing	Steel	(Deformed)
Reinforcing	Steel	(Plain/Round)
Formworks	and	Falseworks

Soil	Poisoning

Storm	Drainage	and	Downspout

Mobilization/Demobilization

Panel	Door

Cement	Plaster	Finish
Painting	works	(metal	painting)

Fabricated	Metal	Roofing	Accessory,	Rdige/Hip	Rolls	&	
Flashings
Fabricated	Metal	Roofing	Accessory,	Gutter
Prepainted	Metal	Sheets	(Rib	Type)

Gravel	Fill

Structural	Concrete	(Foorings	and	Slab	on	Fill)
Structural	Concrete	(Fooring	Tie	Beam,	Column,	
Girder/Beam)

Description

	Total	Amount	
(PhP)	Description Unit 	Quantity 	Unit	Cost	

(PhP)	

Clearing	and	Grubbing
Structure	Excavation	(Common	Soil)
Embankment	(From	Borrow)

Movable	Steel	Stairs

Permits	and	Clearances	
Project	Billboard	/	Signboard
Construction	Safety	&	Health

(AGRI	INFRA	&	OTHER	INFRASTRUCTURE)
BILL	OF	QUANTITIES	AND	COST	PROPOSAL

Item

100mm	Polyurethane	Insulated	Panel	(Wall,	Ceiling,	
Flooring)	and	40ft	container	van	with	banner	and	logo

Cooling	System	(Condensing	Unit,	Unit	Cooler,	Temperature	
Control	and	Monitoring	System	&	Duct	Pipe	Networks)

Solar	Power	System
Battery	System
Wind	Power	System
Concrete	Signage
Construction	of	Temporary	Facilities

75,000,000.00₱																												

PROPOSED	COLD	STORAGE	EXPANSION	PROJECT By	Contract

REGIONWIDE

180	C.D.

Upon	release	of	NTP

Goods

Description Description

Construction	of	40-footer	Cold	Storage	Facility	(Chiller)	with	provision	of	renewable	energy	
system	(solar	and	wind	powered).
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Part	D:	Electrical
1100(10) l.s. 1.00
1101(33) l.s. 1.00
1102(1) l.s. 1.00
1102(16) set 1.00
1103(1) l.s. 1.00

Note:		All	taxes,	contractor's	profit	and	hauling	cost	are	included	in	unit	cost	per	item.

									PROJECT	COST	PER	UNIT
									TOTAL	PROJECT	COST	FOR	5	UNITS

Lighting	Fixtures	and	Lamps

Wires	&	Wiring	Devices
Panelboard	with	main	&	Branch	breakers

Conduits,	Boxes	and	Fittings

NAME	AND	SIGNATURE	OF	BIDDER

Generator


